

Goodwyn Mills Cawood 2660 EastChase Lane Suite 200 Montgomery, Alabama 36117 T 334.271.3200 F 334.272.1566

FASCIMILE TRANSMITTAL COVER SHEET

Contractor's License Number (if applicable)

DATE:	November 16, 2022			
PAGE:	1 of 8 (INCLUDING THIS PAGE)			
TO:	ALL CONTRACTORS			
FROM:	Cedric Campbell, PE			
PROJECT:	ALABAMA DEPARTMENT OF PUBLIC HEALTH SOUTHWESTERN DISTRICT FACILITY IMPROVEMENTS BALDWIN CO., CLARKE CO., CONECUH CO., ESCAMBIA CO., MARENGO CO., MONROE CO., WASHINGTON CO., AND WILCOX CO. FOR ALABAMA PUBLIC HEALTH CARE AUTHORITY GMC PROJECT NO. CMGM220008			
RE:	ADDENDUM #1			
PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.				
I, the undersigned, hereby acknowledge receipt of this Addendum.				
- Authori	zed Representative of Contractor	Date		
Compa	ny Name	Telephone	Fax	

ADDENDUM NUMBER 1

November 15, 2022

PROJECT: ALABAMA DEPARTMENT OF PUBLIC HEALTH SOUTHWEST DISTRICT

FACILITY IMPROVEMENTS

FOR THE ALABAMA PUBLIC HEALTH CARE AUTHORITY

MONTGOMERY, ALABAMA

GMC PROJECT NO. CMGM220008

AD1-1 GENERAL:

- A. The following revisions and/or additions to the Drawings and Project Manual are hereby made a part of same, and shall be incorporated in the Work of the Contract the same as if originally included in the Bid and Construction Documents.
- B. Bidders shall acknowledge receipt of this Addendum in writing, as provided on the Proposal Form.
- C. When a revision and/or addition is called for to the Drawings or Project Manual, they shall be fully coordinated with and carried through all applicable Drawings and portions of the Project Manual, including in part, all related Civil, Architectural, Structural, Mechanical, Electrical, and other Documents.

AD1-2 PROJECT MANUAL AND SPECIFICATIONS:

- A. Refer to the Advertisement for Bids and revise the <u>Bid Opening Date and Time Only</u> to read, "Bids are due on <u>TUESDAY</u>, <u>DECEMBER 6, 2022</u> at or before 2:00 P.M. (CST)" (location remains the same).
- B. Clarification to Project Duration Substantial Completion shall be <u>300 Days</u> after Notice to Proceed has been issued.

AD1-3 DRAWINGS:

A. None.

AD1-4 MISCELLANEOUS:

A. Refer to Advertisement for Bids and note that the Pre-Bid Conference was held at on Thursday, November 3, 2022. The Meeting Minutes are attached to this Addendum No. 1.

B. Questions from Bidders:

1. Will a permit be required for the new driveway connection at the Baldwin County site.

GMC Response: The contractor will be required to submit a Land Use Application to the City of Robertsdale prior to starting construction. A blank form is included with this addendum for reference.

 Request approval to use a pre-engineered metal building for the storage buildings at all locations. Request to utilize;
 American Building Company Metallic Building Systems Pinnacle Structures, Inc.

GMC Response: Pre-Engineered Metal Buildings (PEMB) will be an acceptable alternative to the structural steel buildings shown in the documents. The PEMBs shall meet the requirements of the specifications, which will be provided via an addendum.

END OF ADDENDUM NUMBER 1

Attachments: Pre-Bid Meeting Minutes - 5 Pages (8 ½ x 11)



PREPARED BY:



2660 EastChase Lane, Suite 200 | Montgomery, Alabama 36117 Tel 334.271.3200 | GMCNETWORK.COM Goodwyn Mills Cawood, LLC



MANDATORY PRE-BID CONFERENCE ATTENDANCE ROSTER

ALABAMA DEPARTMENT OF PUBLIC HEALTH SOUTHWESTERN DISTRICT FACILITY

IMPROVEMENTS

BALDWIN CO., CLARKE CO., CONECUH CO., ESCAMBIA CO., MARENGO CO., MONROE CO., WASHINGTON CO., AND WILCOX CO.
FOR ALABAMA PUBLIC HEALTH CARE AUTHORITY

GMC PROJECT NO. CMGM220008

NOVEMBER 3, 2022 @ 11:00 AM

	NAME (PRINT)	REPRESENTING	<u>EMAIL</u>
1.	adric Compbell	BUC	cednic. campbel legmenetus
2.	Waylor McCain	Rom	Kaylor, mccain c robins morton, con
3.	Gavin Gunter	SQC	gavin @ Southernquest Construction.
4.	Ken Mouse	Hammer INC	Kentouse . transmerine agmail.com
5.			
6.			
7.	· .		
			·
9.			
10.			*
11.	. F	1	
12.			
13.	* ***		
14.	* /		
4-		¥ .5	

ROBINS & MORTON

ALABAMA PUBLIC HEALTH CARE AUTHORITY

ELC 282- Renovations and Upgrades for the Southwestern District

Alterations to Various County Health Departments County Health Departments

Prebid Meeting Agenda

November 3rd, 2022

Meeting Agenda:

- 1. Attendee Introductions
- 2. Robins and Morton is the owner representative/program manager for Alabama Public Health Care Authority. APHCA owns and maintains the facilities for the Alabama Department of Public Health. Contracts will be directly with the owner, APHCA.
- 3. Bidders must be prequalified to be invited to bid on these projects. The prequalification application due date is 7 days prior to the bid due date.
- 4. Bids are due Thursday, November 17th by 2:00 pm CDT.
- 5. Bids will be opened privately. A bid tab will be provided to all bidders.
- 6. Bid security is required with bid submission. Bid security may be sent in advance.
- 7. Proposals shall be submitted on the proposal form provided in the project manual. Bid amounts are requested for individual counties, however, the apparent low bidder will be determined based on the total bas bid and alternates.
- 8. Project is tax exempt. Contractor is responsible for any permitting that may be required.
- 9. Contractors are responsible to complete site visits on their own prior to bidding.

Please call Chad Kent (251-487-0765) or Suzanne Terrell (334-531-9428)

- 10. Addendums will be provided to bidders in writing prior to bid day.
- 11. RFI's shall be submitted to the architect seven days prior to bid day. Any substitutions shall be pre-approved be the architect.
- 12. Goodwyn Mills Cawood is the Architect/Civil Engineer for the Southwestern District Renovations.

Lauren Rainey

281.796.6596

lauren.rainey@gmcnetwork.com

Cedric T. Campbell

334.271.3200

Cedric.Campbell@gmcnetwork.com

13. Contractors' communication during bid phase and construction will be primarily through the architect/engineer.

- 14. Renovations are being completed at facilities with clinics, covid testing, and vaccinations that must stay operational. Maintaining a safe and secure work area is essential.
- 15. Owner will discuss site phasing, logistics, construction entrance locations, scheduling, etc. with contractor after awarding project.
- 16. Time for Completion section in the Project Manual will be revised in Addendum. Substantial Completion shall be 300 calender days after notice to proceed. Notice to proceed will be issued after the contract is executed and required documentation is approved, approximately 1-2 months after bid day.
- 17. Liquidated damages are specified in the project manual.
- 18. Full time superintendent supervision is not expected at each site. Contractor may choose to complete work at each health department simultaneously or individually within the specified duration.
- 19. Questions

If you have any questions, comments, or corrections to the above please let me know.

Kaylor McCain Robins & Morton 205-439-8659 kaylor.mccain@robinsmorton.com

Application #	Ассер	Accepted By:		Date:		
	_	-				
Application Fee: \$25.	.00 Cash	Check #	Credit Card	Receipt #		



CITY OF ROBERTSDALE PO BOX 429

BATTOWIN COUNTY	22647 RACINE STREET ROBERTSDALE, AL 3656	7
	CERTIFICATE A	APPLICATION
(AN APPROVED LAND USE CERTIF	FICATE DOES NOT CONSTITUTE	CAPPROVAL FOR A BUILDING PERMIT)
<u>Applicant</u>		
Are you the property owner? Yes_ (If you are not the property owner, you	No nust submit an Agent Authoriza	tion Form signed by the property owner.)
Name:		Date:
Mailing Address:		
City:	State:_	Zip Code:
Phone:Fax:_	Email:	
Site Information		
Parcel ID Number: 05		·_·
Physical Address:		
Subdivision/Lot#:		
Are there existing structures on the	property? Yes No_	
If yes, please describe:		
Water & Sewer Informatio	<u>n</u>	
City of Robertsdale Water Yes	No	
If not, name of Water System or W	/ell	
City of Robertsdale Sewer Yes	No	
If not, name of Sewer System or Se	eptic	
Project Description		
Use: (Check One)		
Single Family Multi-Fami	ly Commercial	Industrial
Alterations/Repairs Access	ssory Structure Other ((Specify)

Description of all work & the proposed use:				
This certificate is valid for a six (6) month prinformation stated on and submitted with this a submittal of incorrect information will result in will be at risk of the applicant.	application is true	and correct.	I also understand that the	
Applicants Signature:			Date:	
After application has been approved:				
I will pick up the approved application after I ha	we been contacted	1		
I would like the approved application sent to the	Building Departi	ment.	_	
OFFICE USE ONLY			_	
Zoning Classification	Flood Z	one	-	
Culvert Permit Sewer Release	Water Relea	se	Site Plan	
Construction Plans U.S. Army Corp	Permit	U.S. Fish &	Wildlife Permit	
Agent Authorization Form Potential				
Decision: APPROVED DENIED				
Comments:				
Administrator (or designee) Signature:(Updated 5/25/18)			Date:	