



Goodwyn Mills Cawood
2660 EastChase Lane
Suite 200
Montgomery, Alabama 36117
T 334.271.3200
F 334.272.1566

FASCIMILE TRANSMITTAL COVER SHEET

DATE: September 11, 2023
PAGE: 1 of 3 (INCLUDING THIS PAGE)
TO: ALL CONTRACTORS
FROM: CEDRIC CAMPBELL, PE
PROJECT: CUSSETA INDUSTRIAL PARK SANITARY SEWER REPAIR
FOR THE CITY OF VALLEY EAST ALABAMA WATER, SEWER AND FIRE DISTRICT
GMC PROJECT NO. CMGM230037
RE: **ADDENDUM #1**

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

I, the undersigned, hereby acknowledge receipt of this Addendum.

Authorized Representative of Contractor

Date

Company Name

Telephone

Fax

Contractor's License Number (if applicable)



ADDENDUM NUMBER 1

CUSSETA INDUSTRIAL PARK SANITARY SEWER REPAIR

FOR

THE CITY OF VALLEY EAST ALABAMA WATER, SEWER AND FIRE PROTECTION DISTRICT

GMC PROJECT NO. CMGM-230037

1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 1 to the referenced Project Manual and Plans and shall be considered when preparing bids.

2. General Information

- 2.1 The submission date for sealed bid proposals from general contractor bidders has been moved until **2:00 p.m., EST, on Tuesday, October 10, 2023**. The location remains the same.
- 2.2 The owner would like the contractor to commence work on this project soon after the project has been awarded. The owner is willing to work with the contractor and delay the start of construction up to 60 days, as long as the existing sanitary line does not fail. In the event the existing line fails during the delay period, the contractor will be required to begin the bypass pumping operations, to keep the sanitary sewer system in service.

3. Pre-Bid Meeting

- 3.1 Attached is the Pre-Bid Meeting Attendance Roster held on September 5, 2023.

5. Acknowledgement

- 5.1 Receipt of Addendum shall be acknowledged in two ways:
- 5.1.1 Note on (EJCDC C-410) page 3 of Bid Form of the Project Manual – Bidder acknowledges receipt of “Addendum No. 1” and date of “September 11, 2023”.

AND

- 5.1.2 EMAIL GMC office immediately at ashley.morris@gmcnetwork.com and confirm that addendum has been received and is legible.

6. Conclusion

- 6.1 This is the end of Addendum Number 1, dated Monday, September 11, 2023.



PRE-BID MEETING ATTENDANCE ROSTER

CUSSETA INDUSTRIAL PARK SANITARY SEWER REPAIR

FOR

EAST ALABAMA WATER, SEWER AND FIRE PROTECTION DISTRICT

GMC PROJECT No. CMGM230037

SEPTEMBER 5, 2023 @ 10:00 AM EDT

	<u>NAME (PRINT)</u>	<u>REPRESENTING</u>	<u>EMAIL</u>
1.	Cedric Campbell	GMC	cedric.campbell@gmcnetwork.com
2.	Adam Kennedy	Crawford Grading	adam@crawfordgrading.com
3.	Tony Segrest	EAWSFPA	t.segrest@eawsfd.com
4.	Michael Moore	EAWSFPA	m.moore@eawsfd.com
5.	JEREMY COLE	EA	J.COLE@Eawsfd.COM
6.	Neal Marberry	EAWSFPA	n.marberry@eawsfd.com
7.			
8.			
9.			
10.			
11.			
12.			
13.			
14.			
15.			