



Goodwyn Mills Cawood
1906 E Three Notch Street
Andalusia, Alabama 36420

TRANSMITTAL COVER SHEET

DATE: JUNE 23, 2025

TO: ALL CONTRACTORS

FROM: PATSY STINSON

PROJECT: 2023 CDBG ROADWAY IMPROVEMENTS
FOR THE TOWN OF ORRVILLE, ALABAMA
CDBG PROJECT NO: SM-CM-PF-23-007
GMC PROJECT NO: CMGM240048

RE: ADDENDUM #2

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

Patsy Stinson
Email: patsy.stinson@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of Addendum #2.

Authorized Representative of Contractor

Date

Company Name

Telephone

Fax

Contractor's License Number (if applicable)



ADDENDUM NUMBER 2

2023 CDBG ROADWAY IMPROVEMENTS
FOR THE TOWN OF ORRVILLE, ALABAMA
CDBG PROJECT NO: SM-CM-PF-23-007
GMC PROJECT NO: CMGM240048

1. GENERAL

- 1.1 The following revisions are hereby added as Addendum No. 2 to the referenced Project Manual and Plans and shall be considered when preparing bids.

2. PRE-BID MEETING

- 2.1 The Pre-bid meeting notes and attendance roster are included in this addendum.

3. BID OPENING

- 3.1 The bid opening has been changed to Thursday, July 10, 2025 @ 2:00 p.m. The location remains unchanged.

4. ACKNOWLEDGEMENT OF RECEIPT

- 4.1 Receipt of Addendum No. 2 shall be acknowledged in two ways:

- 4.1.1 Note on the Bid Form – Bidder acknowledges receipt of “Addendum No. 2” and date of “June 23, 2025”.

AND

- 4.1.2 EMAIL the signed transmittal sheet to patsy.stinson@gmcnetwork.com to confirm the addendum has been received and is legible.

5. CONCLUSION

- 5.1 This is the end of Addendum Number 2, dated Monday, June 23, 2025.

NON-MANDATORY PRE-BID MEETING AGENDA

2023 CDBG ROADWAY IMPROVEMENTS

FOR THE

THE TOWN OF ORRVILLE, ALABAMA

CDBG PROJECT NO: SM-CM-PF-23-007

GMC PROJECT NO: CMGM240048

WEDNESDAY, JUNE 4, 2025 @ 10:00 A.M.

I. Greetings & Introductions – Cedric Campbell, P. E.

II. Project Scope and Duration –

- A. Overview
- B. Resurfacing of various streets, ditch grading and all related appurtenances in the Town of Orrville.
- C. Unit Price Contract
- D. Contract Time – 60 Calendar Days
- E. Liquidated Damages – \$500 per day

III. Funding Requirements –

- A. CDBG
- B. Pay Applications Processed By Andrea.Hodges@gmcnetwork.com.
- C. Certified Payrolls go directly to grant administrator, Cara Stallman carastallman@gmail.com.
- D. Cara Stallman reviewed additional requirements for funding.

IV. Important Dates –

- ~~A. RFIs must be received no later than **Thursday, June 5, 2025 at 12 pm, CST.** All questions or inquiries must be submitted in writing.~~
- ~~B. Bids due **Thursday, June 12, 2025 at 2:00 pm, CST.**~~

It was discussed that the bid date will be changed and there will be adequate time given to the contractors for RFIs

V. General Information –

- A. Bidders must make sure the proper general contractor licensing is present for the scope of each project and at the time of bidding under the provisions of Title 34, Chapter 8, Code of Alabama, 1975.
- B. Bidders to show license number on the outside of the envelope in which Proposal is delivered.
- C. The entire project manual does not have to be submitted. Do not staple submitted items (i.e. Bid Bond, Proposal, EVerify, etc.)

VI. Questions



PRE-BID MEETING ATTENDANCE ROSTER

2023 CDBG ROADWAY IMPROVEMENTS

FOR

THE TOWN OF ORRVILLE, ALABAMA

GMC PROJECT No: CMGM240048

WEDNESDAY, JUNE 4, 2025 @ 10:00 A.M.

	<u>NAME (PRINT)</u>	<u>REPRESENTING</u>
1.	Brian Frank	ACI
2.	Cullen Nickles	ACI
3.	Lance Kornegay	KMI
4.	Dw. Kornegay	KMI
5.	Louvenia humphreys	Mayor
6.	Cedric Campbell	GMC
7.		
8.		
9.		
10.		
11.		
12.		
13.		
14.		
15.		