



Goodwyn Mills Cawood
11 North Water Street
Suite 15250
Mobile, Alabama 36602
T 251.460.4006
F 251.460.4423

TRANSMITTAL COVER SHEET

DATE: May 30, 2025

TO: ALL CONTRACTORS

FROM: CEDRIC CAMPBELL

PROJECT: 2025 SUNSHINE ACRES WATER LINE IMPROVEMENTS
WATER WORKS AND SANITARY SEWER BOARD OF THE CITY OF MONTGOMERY
GMC PROJECT NO. CMGM240070

RE: ADDENDUM #2

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

Ashley Morris
Email: Ashley.Morris@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of this Addendum #2.

Authorized Representative of Contractor

Date

Company Name

Telephone

Contractor's License Number (if applicable)



ADDENDUM NUMBER 2

2025 SUNSHINE ACRES WATER LINE IMPROVEMENTS

FOR

WATER WORKS AND SANITARY SEWER BOARD OF THE CITY OF MONTGOMERY

GMC PROJECT NO. CMGM240070

1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 2 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 **Substantial Completion** has been increased from 240 days to **330 Consecutive Calendar Days** and **Contract Completion** is now **360 Consecutive Calendar Days**.

2. Acknowledgement of Receipt

- 2.1 Receipt of Addendum No. 2 shall be acknowledged in two ways:
 - 2.1.1 Note on page 1-16 of the Proposal – Bidder acknowledges receipt of “Addendum No. 2” and date of “June 2, 2025”.
 - AND**
 - 2.1.2 EMAIL GMC immediately at ashley.morris@gmcnetwork.com and confirm that addendum has been received and is legible.

3. Conclusion

- 3.1 This is the end of Addendum Number 2, dated Monday, June 2, 2025.