



Goodwyn Mills Cawood
11 North Water Street
Suite 15250
Mobile, Alabama 36602
T 251.460.4006
F 251.460.4423

TRANSMITTAL COVER SHEET

DATE: July 24, 2023
PAGE: 1 of 2 (INCLUDING THIS PAGE)
TO: ALL CONTRACTORS
FROM: DENISE KING, P.E.
PROJECT: ESLAVA CREEK TRUNK SEWER UPGRADES
FOR BOARD OF WATER AND SEWER COMMISSIONERS OF THE CITY OF MOBILE, AL
GMC PROJECT NO. CMOB190299
RE: ADDENDUM #3

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

Ashley Morris
Email: Ashley.Morris@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of this Addendum.

Authorized Representative of Contractor

Date

Company Name

Telephone

Fax

Contractor's License Number (if applicable)



ADDENDUM NUMBER 3

ESLAVA CREEK TRUNK SEWER UPGRADES

FOR

FOR THE BOARD OF WATER AND SEWER COMMISSIONERS OF THE CITY OF MOBILE, ALABAMA

GMC PROJECT NO. CMOB190299

1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 3 to the referenced Project Manual and Plans and shall be considered when preparing bids.

2. General Information

- 2.1 The **Non-Mandatory Pre-Bid Conference** has been moved to **10:00 a.m., local time, on Tuesday, August 29, 2023.** The location remains the same.
- 2.2 The submission date for **sealed bid proposals from prequalified general contractor bidders** has been moved until **12:00 p.m. local time, on Monday, October 9, 2023.** The location remains the same.

3. Acknowledgement of Receipt

- 3.1 Receipt of Addendum shall be acknowledged in two ways:
 - 3.1.1 Note on page 1 of Proposal of the Project Manual - Bidder acknowledges receipt of "Addendum No. 3" and date of "July 24, 2023".
 - AND**
 - 3.1.2 EMAIL GMC office immediately at ashley.morris@gmcnetwork.com with the signed transmittal which confirms the addendum has been received and is legible.

4. Conclusion

- 4.1 This is the end of Addendum Number 3, dated Monday, July 24, 2023.