

ADDENDUM NUMBER 01

JUNE 13, 2022

**PROJECT: MONTGOMERY COUNTY DEPARTMENT OF HUMAN RESOURCES
GM&C PROJECT NO. ABHM220041**

AD1-1 GENERAL:

- A. The following revisions and/or additions to the Drawings and Project Manual are hereby made a part of same, and shall be incorporated in the Work of the Contract the same as if originally included in the Bid and Construction Documents.
- B. Bidders shall acknowledge receipt of this Addendum in writing, as provided on the Proposal Form.
- C. When a revision and/or addition is called for to the Drawings or Project Manual, they shall be fully coordinated with and carried through all applicable Drawings and portions of the Project Manual, including in part, all related Civil, Landscaping, Architectural, Structural, Plumbing, Mechanical, Electrical, and other Documents.

AD1-2 PROJECT MANUAL AND SPECIFICATIONS:

- A. N/A

AD1-3 DRAWINGS:

- B. N/A

AD1-4 MISCELLANEOUS:

- A. Prequalification for the Montgomery County Department of Human Resources has been **extended to 2PM Tuesday June 27, 2023.**
- B. Pre-bid meeting and site walk will be held **10AM Thursday July 13, 2023 10AM.** This meeting is **mandatory** for all prequalified bidders.
- C. The current bid date of 2pm Thursday, July 13, 2023, has been **moved to 10AM Thursday August 3, 2023.**

END OF ADDENDUM NUMBER 01

PREPARED BY

GMC

2400 5th Avenue South, Suite 200 | Birmingham, Alabama 35233
Tel 205.879.4462 | GMCNETWORK.COM
Goodwyn, Mills and Cawood, Inc.