

Goodwyn Mills Cawood 11 N. Water St. Suite 19290 Mobile, Alabama 36602 T 251.460.4006 F 251.335.6841

## ACKNOWLEDGEMENT TRANSMITTAL COVER SHEET

DATE:	April 15, 2025					
PAGE:	1 of 11 (INCLUDING THIS PAGE)					
TO:	ALL CONTRACTORS					
FROM:	JEREMY LIPSCOMB, PE					
PROJECT: PHASE IV & V SEWER REHABILITATIONS PHASE IV: US HIGHWAY 31 SEWER PHASE V: SUBDIVISION SEWER FOR HANCEVILLE WATER WORKS & SEWER BOARD GMC PROJECT NO. CMGM230005(4)(5)						
RE:	ADDENDUM #2					
PLEA	PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.					
l, the u	ndersigned, hereby acknowledge receipt of this Addendu	m.				
Authori	zed Representative of Contractor	Date				
Compa	ny Name	Telephone				
Contrac	ctor's License Number (if applicable)					



## **ADDENDUM NUMBER 2**

PHASE IV & V SEWER REHABILITATIONS

Phase IV: US Highway 31 Sewer and Phase V: Subdivision Sewer

FOR

HANCEVILLE WATER WORKS & SEWER BOARD

GMC PROJECT No. CMGM-230005(4)(5)

## 1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 2 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 Attached is a revised C-410 Bid Form that should be used. The Quantities in Line Item Numbers 11 & 17 under the Subdivision Sewer have been revised.
- 1.3 G-005: Schedule of Quantities has been revised and attached to reflect the quantity change. The revision are designated by a revision cloud.

## 2. Acknowledgement

- 2.1 Receipt of Addendum shall be acknowledged in two ways:
  - 2.1.1 Note on (EJCDC C-410) page 5 of <u>Bid Form</u> of the Project Manual Bidder acknowledges receipt of "Addendum No. 2" and date of "April 15, 2025".

#### **AND**

2.1.2 EMAIL GMC office immediately at <u>ashley.morris@gmcnetwork.com</u> and confirm that addendum has been received and is legible.

#### 3. Conclusion

3.1 This is the end of Addendum Number 2, dated Tuesday, April 15, 2025.

## BID FORM FOR CONSTRUCTION CONTRACT – ADDENDUM NO. 2

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

#### ARTICLE 1—OWNER AND BIDDER

1.01 This Bid is submitted to:

Hanceville Water Works & Sewer Board

203 Main St. NW

Hanceville, AL 35077

Attn: John Stam, Chairman

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

#### **ARTICLE 2—ATTACHMENTS TO THIS BID**

- 2.01 The following documents are submitted with and made a condition of this Bid:
  - A. Required Bid security;
  - B. List of Proposed Subcontractors;
  - C. List of Proposed Suppliers;
  - D. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such authority within the time for acceptance of Bids; and
  - E. Contractor's license number as evidence of Bidder's State Contractor's License or a covenant by Bidder to obtain said license within the time for acceptance of Bids.
  - F. Accounting of Sales Tax Attachment to Proposal Form

#### ARTICLE 3—BASIS OF BID

- A. All specified cash allowance(s) are included in the price(s) set forth below and have been computed in accordance with Paragraph 13.02 of the General Conditions.
- 3.02 Unit Price Bids
  - A. Bidder will perform the following Work at the indicated unit prices:
  - B. Bidder acknowledges that:
    - 1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Work will be based on actual quantities, determined as provided in the Contract Documents.

TOTAL

## **BASE BID**

## **US Highway 31 Sewer Improvements**

<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	DESCRIPTION		UNIT PRICE		TOTAL PRICE
1	350	LF	Remove Ex. 8" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)	\$			
2	50	LF	Remove Ex. 8" Gravity Sewer & Replace w/ 8" Epoxy Lined CL350 DI Gravity Sewer Main (Various Depths)				
3	2	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)			· -	
4	3	EA	8" Point Repair				
5	2	EA	Blockage Removal				
6	2,430	LF	8" Gravity Sewer Cured-In-Place Pipe Rehabilitation			_	
7	80	VF	Manhole Rehabilitation			_	
8	2,780	LF	Post Construction Video Inspection & Cleaning				
9	11	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)				
10	120	SY	Asphalt Pavement Patch for ALDOT Highways				
			TOTAL US HIGHWAY 31 SEWER	RIM	PROVEMENTS	\$_	
<u>Subdi</u>	vision (	<u>Sewer I</u>	<u>mprovements</u>				
<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	DESCRIPTION		UNIT PRICE		TOTAL PRICE
11	1,580	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)	\$		\$	
12	5	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)			- <del>-</del>	
13	1	EA	48" Diameter Manhole (Various Depths)				

14	2	EA	8" Point Repair		
15	2	EA	Blockage Removal		
16	700	LF	8" Gravity Sewer Cured-In-Place Pipe Rehabilitation		
17	20	VF	Manhole Rehabilitation		
18	2,280	LF	Post Construction Video Inspection & Cleaning		
19	27	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)		
20	1,180	SY	Asphalt Pavement Patch for Residential Streets		
21	25	SY	Concrete Driveway/Sidewalk Patch		
			TOTAL SUBDIVISION SEWER I	MPROVEMENTS	·
Gene	ral Item	<u>1S</u>			
<u>ITEM</u>	QTY	<u>UNIT</u>	DESCRIPTION	UNIT PRICE	<u>TOTAL</u> PRICE
22	1	LS	Mobilization & General Conditions (NTE 3% of Total Bid)		<u>r RIOL</u>
23	1	LS	Clearing & Grubbing (Including All Base Bid Lines)		
24	1	LS	Bypass Pumping (Including All Base Bid Lines)		
25	1	LS	Erosion Control Measures (Including All Base Bid Lines)		
26	1	LS	Traffic Control Measures (Including All Base Bid Lines)		
27	1	LS	Cleanup, Grassing, Seeding, Mulching, Landscaping, Sodding & Site Restoration (Including All Base Bid Lines)		
28	1	LS	Allowance - Construction Materials Testing	5,000.00	5,000.00
29	1	LS	Allowance - Stormwater Permitting	10,000.00	10,000.00
30	1	LS	Allowance - Construction Survey	5,000.00	5,000.00
	•				-,
31	1	LS	Allowance - Owner's Contingency	50,000.00	50,000.00

## **ADDITIVE ALTERNATE NO. 1**

## **West Drive Northwest Easement**

ITEM	QTY	<u>UNIT</u>	DESCRIPTION	UNIT PRICE	TOTAL PRICE
A1-1	350	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)	\$_	\$
A1-2	350	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" Epoxy Lined CL350 DI Gravity Sewer Main (Various Depths)		
A1-3	2	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)		
A1-4	700	LF	Post Construction Video Inspection & Cleaning		
A1-5	8	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)		
A1-6	1	LS	Clearing & Grubbing		
A1-7	1	LS	Bypass Pumping		
A1-8	1	LS	Erosion Control Measures		
A1-9	1	LS	Traffic Control Measures		
A1-10	1	LS	Cleanup, Grassing, Seeding, Mulching, Landscaping & Site Restoration		
			TOTAL ADDITIVE ALTERNATE NO. 1 (LINE I	TEMS A1-1 - A1-10)	\$
			TOTAL BASE BID + ADDITIVE	ALTERNATE NO. 1	\$

#### **ARTICLE 4—TIME OF COMPLETION**

- 4.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in the Agreement.
- 4.02 Bidder agrees that the Work will be substantially complete within **180** calendar days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General

Conditions, and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within **210** calendar days after the date when the Contract Times commence to run.

4.03 Bidder accepts the provisions of the Agreement as to liquidated damages.

## ARTICLE 5—BIDDER'S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF ADDENDA

- 5.01 Bid Acceptance Period
  - A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.
- 5.02 Instructions to Bidders
  - A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security.
- 5.03 Receipt of Addenda
  - A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number	Addendum Date

## ARTICLE 6—BIDDER'S REPRESENTATIONS AND CERTIFICATIONS

- 6.01 Bidder's Representations
  - A. In submitting this Bid, Bidder represents the following:
    - 1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.
    - 2. Bidder has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
    - 3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
    - 4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
    - 5. Bidder has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.

- 6. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, if selected as Contractor; and (c) Bidder's (Contractor's) safety precautions and programs.
- 7. Based on the information and observations referred to in the preceding paragraph, Bidder agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
- 8. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
- 9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- 10. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- 11. The submission of this Bid constitutes an incontrovertible representation by Bidder that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

## 6.02 Bidder's Certifications

- A. The Bidder certifies the following:
  - 1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation.
  - 2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid.
  - 3. Bidder has not solicited or induced any individual or entity to refrain from bidding.
  - 4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 8.02.A:
    - a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process.
    - b. Fraudulent practice means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition.

c.	Collusive practice means a scheme or arrangement between two or more Bidders
	with or without the knowledge of Owner, a purpose of which is to establish bid prices
	at artificial, non-competitive levels.

d. Coercive practice means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

BID FORM TO FOLLOW

	(typed or printed name of organization)
	(individual's signature)
:	
	(typed or printed)
	(typed or printed)
	(3)
	(typed or printed)
r is a corporation, a partne	ership, or a joint venture, attach evidence of authority to sign.
:	
··	(individual's signature)
2:	
	(typed or printed)
<u> </u>	(typed or printed)
e:	
	(typed or printed)
ess for giving notices:	
r's Contact:	
e: 	(typed or printed)
	(cypes of princes)
-	(typed or printed)
e:	
SS:	

## SCHEDULE OF QUANTITIES: BASE BID

US Highway 31 Sewer Improvements: C-301 - C-303					
<u>ITEM</u>	QTY	UNIT	DESCRIPTION		
1	350	LF	Remove Ex. 8" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)		
2	50	LF	Remove Ex. 8" Gravity Sewer & Replace w/ 8" Epoxy Lined CL350 DI Gravity Sewer Main (Various Depths)		
3	2	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)		
4	3	EA	8" Point Repair		
5	2	EA	Blockage Removal		
6	2,430	LF	8" Gravity Sewer Cured-In-Place Pipe Rehabilitation		
7	80	VF	Manhole Rehabilitation		
8	2,780	LF	Post Construction Video Inspection & Cleaning		
9	11	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)		
10	120	SY	Asphalt Pavement Patch for ALDOT Highways		

subaivis	ion Sewei	Improve	ements: C-304 - C-305
<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	DESCRIPTION
1	1,580	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)
2	5	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)
3	1	EA	48" Diameter Manhole (Various Depths)
4	2	EA	8" Point Repair
5	2	EA	Blockage Removal
6	700	LF	8" Gravity Sewer Cured-In-Place Pipe Rehabilitation
7	20	VF	Manhole Rehabilitation
8	2,280	LF	Post Construction Video Inspection & Cleaning
9	27	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)
10	1180	SY	Asphalt Pavement Patch for Residential Streets
11	25	SY	Concrete Driveway/Sidewalk Patch

# SCHEDULE OF QUANTITIES: ADDITIVE ALTERNATE NO. 1

West Dri	West Drive Northwest Easement: C-304 - C-305					
<u>ITEM</u>	<u>QTY</u>	UNIT	DESCRIPTION			
A1-1	350	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" SDR26 PVC Gravity Sewer Main (Various Depths)			
A1-2	350	LF	Remove Ex. 6" Gravity Sewer & Replace w/ 8" Epoxy Lined CL350 DI Gravity Sewer Main (Various Depths)			
A1-3	2	EA	Remove & Replace Ex. 48" Diameter Manhole (Various Depths)			
A1-4	700	LF	Post Construction Video Inspection & Cleaning			
A1-5	8	EA	Sanitary Sewer Lateral Locating, Replacement & Connection to Gravity Sewer Line (Including cleanouts, pavement replacement, lateral piping, wyes, etc.)			

'Jefferson Street North Huntsville, AL 35806 T 256.539.3431

| SSUE | DATE | BID SET: | 03.12.2025 | 04.15.2025 |

'ILLE WATER WORKS & SEWER BOARD

#C NO

3-005

SCHEDULE OF QUANTITIES

This drawing is and shall remain the property of Goodwyn, Mills and Cawood, Inc. (GMC) and Goodwyn Mills Cawood LLC (GMC). Unauthorized use of any kind including use on other projects is prohibited. In the event that a conflict arises between the sealed drawings and the electronic files, the sealed drawings will govern. ©Goodwyn, Mills and Cawood, Inc. (GMC) and ©Goodwyn Mills Cawood LLC (GMC)