
 

 

 

 

 

G o o d w y n  M i l l s  C a w o o d  

3 3 1 0  W e s t  E n d  A v e .  

S u i t e  4 2 0  

N a s h v i l l e ,  T N  3 7 2 0 3  

T    ( 6 1 5 ) 3 3 3 - 7 2 0 0  

 

 

T R A N S M I T T A L  C O V E R  S H E E T  

 
 
DATE:   APRIL 30th, 2025  
 
TO: ALL CONTRACTORS  
 
FROM: CELINA BECK, CONTRACT ADMINISTRATOR 
 
PROJECT: APPLE LIFT STATION & HWY-31 GENERATOR UPGRADES 

FOR THE TOWN OF FALKVILLE 
GMC PROJECT NO. CHUN240022 

 
RE: ADDENDUM #1 
 

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY TO: 

 
 celina.beck@gmcnetwork.com  
 

 

I, the undersigned, hereby acknowledge receipt of this Addendum. 
 
 
 
 
            

Authorized Representative of Contractor    Date 

 
 

              
Company Name       Telephone  Fax 
 
 
      
Contractor’s License Number (if applicable) 

 
 

mailto:celina.beck@gmcnetwork.com

