



Goodwyn Mills Cawood
11 North Water Street
Suite 19290
Mobile, Alabama 36602
T 251.460.4006
F 251.460.4423

TRANSMITTAL COVER SHEET

DATE: July 28, 2025
TO: ALL CONTRACTORS
FROM: ROBBIE STROM
PROJECT: ALOE BAY HARBOR TOWN PHASE II – PACKAGE I DESOTO AVENUE BOARDWALK & BULKHEAD #M1A101-ABHT FOR THE TOWN OF DAUPHIN ISLAND GMC PROJECT NO. CMOB220084(1)
RE: ADDENDUM #2

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

Ashley Morris
Email: Ashley.Morris@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of this Addendum.

Authorized Representative of Contractor

Date

Company Name

Telephone

Contractor's License Number (if applicable)



ADDENDUM NUMBER 2

ALOE BAY HARBOR TOWN PHASE II – PACKAGE I DESOTO AVENUE BOARDWALK & BULKHEAD #M1A01-ABHT

FOR

TOWN OF DAUPHIN ISLAND

GMC PROJECT NO. CMOB220084(1)

1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 2 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 No warranty bond will be required on this project.
- 1.3 Contractor is responsible for providing the design of any and all materials, and other incidental required for construction of the PCCP wall as related to Alternate 2. All items should be included in the contractors price for this item.
- 1.4 Demo and removal: this item should be inclusive of all items that are needed to be removed within the project limits (both aquatic and on land). All items removed shall be removed from the site and disposed of properly and in accordance with jurisdictional requirements.

2. Acknowledgement of Receipt

- 2.1 Receipt of Addendum No. 2 shall be acknowledged in two ways:
 - 2.1.1 Note on (EJCDC C-410) page 3 of Bid Form – Bidder acknowledges receipt of “Addendum No. 2” and date of “July 28, 2025”.
- AND**
- 2.1.2 EMAIL the signed transmittal sheet to ashley.morris@gmcnetwork.com to confirm the addendum has been received and is legible.

3. Conclusion

- 3.1 This is the end of Addendum Number 2, dated Monday, July 28, 2025.