



Goodwyn Mills Cawood  
11 N. Water St., Suite 19290  
Mobile, Alabama 36602  
T 251.460.4006

## TRANSMITTAL COVER SHEET

**DATE:** November 10, 2025  
**TO:** ALL CONTRACTORS  
**FROM:** DENISE KING  
**PROJECT:** RUSSIAN ROAD PRODUCTION WELL PHASE II  
ORANGE BEACH WATER AUTHORITY  
GMC PROJECT NO. CMOB200009(2)  
**RE:** ADDENDUM #1

**PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.**

Ashley Morris  
Email: [ashley.nobles@gmcnetwork.com](mailto:ashley.nobles@gmcnetwork.com)

I, the undersigned, hereby acknowledge receipt of this Addendum.

\_\_\_\_\_  
Authorized Representative of Contractor

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Telephone

\_\_\_\_\_  
Contractor's License Number (if applicable)



# ADDENDUM NUMBER 1

---

RUSSIAN ROAD PRODUCTION WELL PHASE II

FOR

ORANGE BEACH WATER AUTHORITY

GMC PROJECT NO. CMOB200009(2)

## 1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 1 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 The submission date for sealed bid proposals from general contract bidders has been moved until **Thursday, December 18, 2025**. The time and location remain the same.

## 2. Acknowledgement of Receipt

- 3.1 Receipt of Addendum No. 1 shall be acknowledged in two ways:
  - 3.1.1 Note on (EJCDC C-410) page 3 of Bid Form – Bidder acknowledges receipt of “Addendum No. 1” and date of “November 10, 2025”.

**AND**

- 3.1.2 EMAIL the signed transmittal sheet to [ashley.nobles@gmcnetwork.com](mailto:ashley.nobles@gmcnetwork.com) to confirm the addendum has been received and is legible.

## 4. Conclusion

- 4.1 This is the end of Addendum Number 1, dated Monday, November 10, 2025.