



Goodwyn Mills Cawood
11 N. Water St., Suite 19290
Mobile, Alabama 36602
T 251.460.4006

TRANSMITTAL COVER SHEET

DATE: December 8, 2025
TO: ALL CONTRACTORS
FROM: DENISE KING
PROJECT: RUSSIAN ROAD PRODUCTION WELL PHASE II
ORANGE BEACH WATER AUTHORITY
GMC PROJECT NO. CMOB200009(2)
RE: ADDENDUM #2

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

Ashley Morris
Email: ashley.nobles@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of this Addendum.

Authorized Representative of Contractor

Date

Company Name

Telephone

Contractor's License Number (if applicable)



ADDENDUM NUMBER 2

RUSSIAN ROAD PRODUCTION WELL PHASE II

FOR

ORANGE BEACH WATER AUTHORITY

GMC PROJECT NO. CMOB200009(2)

1. **Revisions to Project Manual**

- 1.1 The following revisions are hereby added as Addendum No. 2 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 The submission date for sealed bid proposals from general contract bidders has been moved until **Thursday, January 15, 2026**. The time and location remain the same.

2. **Acknowledgement of Receipt**

- 3.1 Receipt of Addendum No. 2 shall be acknowledged in two ways:
 - 3.1.1 Note on (EJCDC C-410) page 3 of Bid Form – Bidder acknowledges receipt of “Addendum No. 2” and date of “December 8, 2025”.

AND

- 3.1.2 EMAIL the signed transmittal sheet to ashley.nobles@gmcnetwork.com to confirm the addendum has been received and is legible.

4. **Conclusion**

- 4.1 This is the end of Addendum Number 2, dated Monday, December 8, 2025.