
ADDENDUM NUMBER

01

January 20, 2026

PROJECT: GYMNASIUM RENOVATION FOR ARDMORE HIGH SCHOOL
ARCHITECT: GOODWYN MILLS CAWOOD
OWNER: LIMESTONE COUNTY SCHOOLS

GENERAL:

- A. The following revisions and/or additions to the Drawings and Project Manual are hereby made a part of same, and shall be incorporated in the Work of the Contract the same as if originally included in the Bid and Construction Documents.
- B. Bidders shall acknowledge receipt of this Addendum in writing, as provided on the Proposal Form.
- C. When a revision and/or addition is called for to the Drawings or Project Manual, they shall be fully coordinated with and carried through all applicable Drawings and portions of the Project Manual, including in part, all related Civil, Landscaping, Architectural, Structural, Plumbing, Mechanical, Electrical, and other Documents.

CLARIFICATIONS:

- A. **Bid Opening Date rescheduled to February 12th at 2pm at the Limestone County Schools Central Office.**
- B. Removed GMC UL Note (G1.28)
- C. Work Area Diagram added to Life Safety Code Analysis (G2.00)
- D. Occupancy General Note and Keynote added to Life Safety Plan (G2.01)
- E. Updated sheet size, drawing names, and added handrail detail to A4.11
- F. Door type HG will comply with DCM comment, vision light will be under 43" (A6.01)
- G. Flooring revisions in classroom 107 & 108, transition note for restroom 110 on A8.01 & A8.02
- H. Mechanical COMcheck added to sheet, Carbon monoxide detectors added next to classroom thermostats, Carbon monoxide and bipolar ionization notes added. (M0.02, M1.01, M4.01)
- I. Restroom 110 sink note updated from L2 to L1. (P3.01)
- J. GFI Breakers in panelboards for drinking fountain, coffee maker, microwave, refrigerator, and under counter refrigerator removed. (E0.01)
- K. Updated electrical COMcheck. (E5.01)
- L. New notes for Riser and arc flash warning added. (E5.02 & E7.01)
- M. Allowances updated (10 2100)
- N. Equipment changed from Notifier to FCI (26 0000)

DRAWINGS

Sheets Updated:

- G1.28 – UL ASSEMBLY U454 + U905 (Issue Date: 01/20/2026)
- G2.00 – LIFE SAFETY – CODE ANALYSIS (Issue Date: 01/20/2026)
- G2.01 – LIFE SAFETY PLAN – LEVEL 1 (Issue Date: 01/20/2026)

A4.11 – PLAN AND ELEVATIONS (Issue Date: 01/20/2026)
A6.01 – DOOR SCHEDULE, LEGEND, & NOTES (Issue Date: 01/20/2026)
A8.01 – FINISH LEGEND & NOTES (Issue Date: 01/20/2026)
A8.02 – FINISH PLAN (Issue Date: 01/20/2026)
M0.01 – HVAC NOTES, LEGENDS, AND SCHEDULES (Issue Date: 01/20/2026)
M0.02 – HVAC OUTSIDE AIR CALCULATIONS (Issue Date: 01/20/2026)
M1.01 – FIRST FLOOR PLAN – HVAC (Issue Date: 01/20/2026)
M4.01 – HVAC CONTROLS (Issue Date: 01/20/2026)
P3.01 – PLUMBING PRESSURE PIPING NEW WORK – LEVEL 1 PLAN (Issue Date: 01/20/2026)
E0.01 – ELECTRICAL LEGEND & NOTES (Issue Date: 01/20/2026)
E5.01 – LUMINAIRE SCHEDULE & NOTES (Issue Date: 01/20/2026)
E5.02 – PANELBOARD SCHEDULES (Issue Date: 01/20/2026)
E7.01 – RISER DIAGRAM POWER DISTRIBUTION (Issue Date: 01/20/2026)

SPECIFICATION

Specifications Updated:

Section 01 21 00 Allowances

Section 26 00 00 Electrical

Ardmore Practice Gvm Renovation

Date: January 13, 2026

Meeting Subject: Pre-Bid Conference

Location: Ardmore High School
Ardmore Alabama



Name	Company / Organization	Address	Phone Number	E-Mail Address
Cory Elrod	EMW Const inc.	25797 Drawbarry RD AL 3613	256-227-2227	coryelrod4@gmail.com
Josh Kimberly	Tennessee Construction		731-807-2288	jkimberly@tennesseebuilding.com
Ryan Robertson	SW Commercial Contracting		205-876-9118	rrobertson@swcommercialcontracting.com
Carson Clark	H8N Construction		256-764-5954	Estimating@h8nconstruction.com
Peter Sika	Curier Group	517 Hagen St, Nashville, TN	616-283-9934	Peter.Sika@curiergroupllc.com
Brayden Dubois	Newell Contracting		256-620-5556	Newellcontracting1@gmail.com
Nathan Lucet	Butler Construction	1711 Wall St Sheffield AL	256-603-6405	Nathan@butlerconstructionllc.com
Wyatt Montgomery	Limestone Building Group	1401 Main St. Hartselle, AL	256-278-9314	wmontgomery@limestonebuildinggroup.com
Nick Mitchell	Boatner Construction Co	114 N. Hickman St, Rainbow City AL	256-486-5075	nick@boatnerconstruction.com
Doug Kennedy	BCA Inc	106 Wilson ST NE Decatur AL	256-351-2322	bid@s@bca-inc.com
Alan Thurston	CONSOLIDATED CONSTR		256-534-2256	bid1@CONSOLIDATEDCONSTRUCTION.COM
BRIAN NELSON	MARTIN & COBEY		256-232-5384	BRIANNELSON@MARTINANDCOBEY.COM
Jonathan Penix	Brad Slater Construction		931-384-8072	project manager @ brad slater construction.com
Stephen Baugh	AITS Principal		256-503-0284	